

**CONTRACT 2016-09  
2017 SEWER AND WATERLINE REHABILITATION PROJECT**

**ADDENDUM NO. 4**

This addendum consists of two (2) pages amending the Contract Documents. All prospective bidders for the above-referenced project are to be aware that the following changes, additions and/or clarifications shall be included as an integral part of the Contract Documents for the above-referenced project, and that they are bounded by all conditions set forth therein.

**ALL PROSPECTIVE BIDDERS** are hereby notified that changes to the bidding documents for Contract 2016-09; Sewer and Waterline Rehabilitation Project are to be made as described hereinafter.

**NOTE: all attachments referred to in this Addendum No. 4 shall be downloaded from the City's website at the web address below:**

<http://www.ci.pittsburg.ca.us/index.aspx?page=101>

- **BID OPENING & SUBMISSION CLARIFICATION**


**ITEM 1:** Please assume that the streets that are to receive cold planing shall not be exposed to live traffic before the new layer of Hot Mix Asphalt is placed and cured.

**BID OPENING** – The bid opening date of **May 6, 2020 at 2:30 P.M.** has not changed and remains the same with this addendum.

**BIDDERS MUST SIGN AND ATTACH** one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

**ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.**

Issued: 4/30/20



for Richard Abono  
City Engineer

Addendum No. 4, Contract 2016-109; 2017 Sewer and Waterline Rehabilitation Project is hereby acknowledged and was considered in this Contract Proposal.

\_\_\_\_\_  
Bidder's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Firm Name

\_\_\_\_\_  
Mailing Address

\_\_\_\_\_  
City/State/Zip+4